STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER

LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -

PROPGOSALS | SSUED

19

NUMBER OF Bl DDERS 6

PROGRAM ELEMENTS

Bl D RANK

02/ 08/ 06

04- 246804

04- SM 35- R22. 7/ 1.
04- SM 380-5.0/6.7

Bl D

SUMMARY

I N SAN FRANCI SCO AND SAN MATEO
COUNTI ES AT VARI QUS LOCATI ONS

4

04- SM 280- R16. 9/ R6. 4

FUND TOTAL HA2

ENG NEERS EST

RAS

Bl D TOTAL

3,178, 390. 50

290 DAYS X 1550

3, 627, 890. 50
4,114,787.00

130 DAYS X 1550

4, 316, 287. 00
3, 919, 398. 00

290 DAYS X 1550

4, 368, 898. 00
4,228,372.00

200 DAYS X 1550

4,538, 372.00
4,562, 468. 00

290 DAYS X 1550

5, 011, 968. 00

MAI NTENANCE VEHI CLE PULLQOUTS

8 2,430, 000
2,063, 513. 00

Bl DDER | D

0. 0% WOVEN S BUSI NESS ENTERPRI SES -

AMOUNT OVER

DEPARTMENT OF TRANSPORTATI ON

Bl D245
PAGE 1
02/ 09/ 06

1,114,877.50

CONTRACT CODE 'B '
58 CONTRACT | TEMS

FEDERAL Al D NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -
TOTAL NUMBER OF WORKI NG DAYS

290

PERCENT OVER EST 54. 03

Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

STEVENS CREEK QUARRY | NC
12100 STEVENS CANYON ROAD
CUPERTI NO CA 95014

R G W CONSTRUCTI ON | NC

P O BOX 2910

LI VERMORE CA 94551
OGRADY PAVI NG | NC

2513 WYANDOTTE ST

MOUNTAI N VI EW CA 94043
PAVEX CONSTRUCTI ON DI VI SI ON
120 GRANI TE ROCK WAY

SAN JOSE CA 95136

C F ARCHI BALD PAVI NG I NC
P O BOX 37

REDWOCD CI TY CA 94064

408 253-2512
00155174

FAX 408 253- 6445

925 606- 2400
00591940

FAX 925 961-1925

650 966-1926
00201696

FAX 650 966-1946

408 574-1400
00000022

FAX 408 365-8349

650 364-3045
00267077

FAX 650 366-8777

CC PREF CLAI MED

CC PREF CLAI MED

CC PREF CLAI MED

CC PREF CLAI MED

SB PREF CLAI MED

BID IS OVER SBP

3. 0%

PREFERENCE LI M TS



04- 246804 Bl D245

04- SM 35-R2 PAGE 2
02/ 08/ 06 02/ 09/ 06
6 A 5, 324, 265. 52 5 GH LOTTI BROS I NC 415 454-7011 CC PREF CLAI MED
00132128
B) 200 DAYS X 1550 525 JACOBY STREET FAX 415 454-8376

A+B) 5, 634, 265. 52 SAN RAFAEL CA 94901



04- 246804
04- SM 35-R2
02/ 08/ 06

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 3

02/ 09/ 06
LI'ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

A C DI KE COVPANY
LI NCOLN CA

AAA FENCE
SANTA CLARA CA

HARRI S SALI NAS REBAR
LI VERMORE CA

MBI
LI VERMORE CA

NI TTA CONSTRUCTI ON
LOOM S CA

WATKI' N AND BORTOLUSSI
SAN RAFAEL CA

ASPHALT CONCRETE DI KE

FENCI NG

REBAR

METAL BEAM GUARD RAI LI NG

ERCSI ON CONTROL

| RRI GATI ON



04- 246804 Bl D245

04- SM 35-R2 PAGE 4

02/ 08/ 06 02/ 09/ 06
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 A C DI KE COVPANY ASPHALT CONCRETE DI KE
LI NCOLN CA
AVAR CONSTRUCTI ON SHORI NG
CAVPBELL CA
HARRI S SALI NAS REBAR
LI VERMORE CA
LONE STAR LANDSCAPI NG ERCSI ON CONTROL AND LANDSCAPI NG
SAN MARTI N CA
M BUMGARNER | NC METAL BEAM GUARD RAIL, FENCE AND BARRI ER RAI L
LI VERMORE CA
THOVAS AND PRATT LEAD COWVPLI ANCE PLAN
VALLEJO CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 A J VASCON CONCRETE
CONCORD CA
GLOBAL ENVI RONMENTAL NETWORK LEAD COVPLI ANCE PLAN
FOUNTAI N VALLEY CA
GLOBAL ENVI RONMENTAL NETWORK STORM WATER POLLUTI ON PREVENTI ON PLAN
FOUNTAI N VALLEY CA
GOLDEN STATE CONSTRUCTI ON AREA SI GNS
PLYMOUTH CA

CONTI NUED ON NEXT PAGE



04- 246804
04- SM 35-R2
02/ 08/ 06

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 5

02/ 09/ 06
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

LONE STAR LANDSCAPE
SAN MARTI N CA

MBI
LI VERMORE CA

SAMS EQUI PMENT
FRESNO CA

Bl DDER | D NAME AND ADDRESS

LANDSCAPI NG

METAL BEAM GUARD RAI LI NG AND FENCI NG

TEMPORARY RAI LI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

A C DI KE COVPANY
LI NCOLN CA

Dl LLARD ENVI RONVENTAL
BYRON CA

LONE STAR LANDSCAPE
SAN MARTI N CA

MBI
LI VERMORE CA

STONE ENG NEERI NG
Pl TTSBURG CA

ASPHALT CONCRETE DI KE ( PARTI AL)

HAZARDOUS MATERI ALS ( PARTI AL)

LANDSCAPI NG AND ERCSI ON CONTROL

CONCRETE BARRI ER AND METAL BEAM GUARD RAI L

RETAI NI NG WALLS



04- 246804
04- SM 35-R2
02/ 08/ 06

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 6

02/ 09/ 06
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

ATLAS TREE SURGERY
LONE STAR LANDSCAPI NG
SAN MARTI N CA

MBI
LI VERMORE CA

ROGER TRUCKS AND EQUI PMENT
SHARPED STEEL CO
STONE ENG NEERI NG CONTROLS

Pl TTSBURG CA

THOVAS AND PRATT
VALLEJO CA

WASTE SCLUTI ONS GROUP

Bl DDER | D NAME AND ADDRESS

| TEM 18

| TEMS 28 THRU 37

I TEM5 12 AND 52 THRU 57

| TEMS 20, 21, 23 AND 24 (PARTI AL)

| TEM 46

| TEMS 42 THRU 45

ITEMS 1, 6, 8 AND 20 THRU 24 ( PARTI AL)

| TEMS 20, 21, 23 AND 24 (PARTIAL)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

A AND T PAVI NG
HOLLI STER CA 95023

A C DI KE COVPANY
LI NCOLN CA 95648

CONTI NUED ON NEXT PAGE

| TEMS 38 AND 39 (PARTI AL)

ASPHALT CONCRETE DI KE AND M SCELLANEQUS ASPHALT CONCRETE



04- 246804
04- SM 35-R2
02/ 08/ 06

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 7

02/ 09/ 06
LI'ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

D AND M TRAFFI C SERVI CES
SAN JOSE CA 95713

Dl LLARD ENVI RONVENTAL
BYRON CA 94514

HARRI S SALI NAS
LI VERMORE CA 94550

LONE STAR LANDSCAPE
SAN MARTIN CA 95046

M BUMGARNER | NC
LI VERMORE CA 94550

STONE ENG NEERI NG CONTRACTORS
PI TTSBURG CA 94565

TRAFFI C CONTROL ( PARTI AL)

HAZARDOUS MATERI AL ( PARTI AL)

REBAR

ERCSI ON CONTROL AND LANDSCAPI NG

VETAL BEAM GUARD RAI LI NG AND CONCRETE BARRI ER

STRUCTURAL CONCRETE AND RI B TEXTURE



04- 246804 Bl D245

04- SM 35- R2 CONTRACT PROPOSAL OF LOW BIDDER PAGE 8
02/ 08/ 06 02/ 09/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 4,500. 00 4,500. 00
PREVENTI ON PLAN
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 15, 000. 00 15, 000. 00
3 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 4 3, 500. 00 14, 000. 00
4 074034 TEMPORARY COVER MR 300 20. 00 6, 000. 00
5 074038 TEMPORARY DRAI NAGE | NLET PROTECTI ON EA 3 300. 00 900. 00
6 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 15, 000. 00 15, 000. 00
7 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 15, 000. 00 15, 000. 00
8 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 10, 000. 00 10, 000. 00
9 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 390 120. 00 46, 800. 00
10 150771 REMOVE ASPHALT CONCRETE DI KE M 620 7.00 4,340. 00
11 150857 REMOVE ASPHALT CONCRETE SURFACI NG MB 70 70. 00 4, 900. 00
12 151272 SALVAGE METAL BEAM GUARD RAI LI NG M 250 80. 00 20, 000. 00
13 152386 RELOCATE ROADSI DE S| G\- ONE POST EA 6 200. 00 1, 200. 00
14 152387 RELOCATE ROADSI DE S| G\- TWD POST EA 3 110. 00 330. 00
15 153214 REMOVE CONCRETE CURB M 290 15. 00 4, 350. 00
16 037946 REMOVE CONCRETE (U- DI TCH) VB 0.3 180. 00 54. 00
17 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 28, 500. 00 28, 500. 00
18 160120 REMOVE TREE EA 16 350. 00 5, 600. 00
19 190101 ROADWAY EXCAVATI ON VB 910 135. 00 122, 850. 00
20 190105 ROADWAY EXCAVATI ON ( TYPE Z-2) VB 2, 250 165. 00 371, 250. 00
(AERIALLY DEPCSI TED LEAD)
21 190106 ROADWAY EXCAVATI ON ( TYPE Z-3) VB 125 160. 00 20, 000. 00
(AERIALLY DEPCSI TED LEAD)
22 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 10, 000. 00 10, 000. 00
23 (F) 037947 STRUCTURE EXCAVATI ON ( RETAI NI NG WALL) VB 1, 320 360. 00 475, 200. 00
(TYPE Z-2) (AERI ALLY DEPCSI TED LEAD)
24 (F) 037948 STRUCTURE EXCAVATI ON ( RETAI NI NG WALL) VB 244 360. 00 87, 840. 00
(TYPE Z-3) (AERI ALLY DEPCSI TED LEAD)
25 (F) 193013 STRUCTURE BACKFI LL ( RETAI NI NG WALL) VB 1,120 90. 00 100, 800. 00
26 194001 DI TCH EXCAVATI ON VB 32 125. 00 4,000. 00
27 198001 | MPORTED BORROW VB 580 20. 00 11, 600. 00
28 200052 PRUNE EXI STI NG PLANTS LS LUMP SUM 6, 000. 00 6, 000. 00
29 (S) 037949 EROSI ON CONTROL ( NETTI NG MR 3, 400 7.50 25, 500. 00
30 (S) 203014 FI BER ( EROSI ON CONTROL) KG 200 2.00 400. 00
31 (S) 203021 FI BER ROLLS M 870 12.00 10, 440. 00
32 (S) 203024 COVPCST ( EROSI ON' CONTROL) VB 2.5 650. 00 1, 625. 00
33 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 16 250. 00 4, 000. 00



04- 246804 Bl D245

04- SM 35- R2 CONTRACT PROPOSAL OF LOW BIDDER PAGE 9

02/ 08/ 06 02/ 09/ 06

| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
34 (S) 203061 STABI LI ZI NG EMULSI ON ( ERCSI ON' CONTROL) KG 43 6. 00 258. 00
35 (S) 037950 EROSI ON CONTROL ( MULCH) VB 580 100. 00 58, 000. 00
36 (S) 206401 MAI NTAI N EXI STI NG | RRI GATI ON FACI LI TI ES LS LUMP SUM 50, 000. 00 50, 000. 00
37 (S) 208000 | RRI GATI ON SYSTEM LS LUMP SUM 250, 000. 00 250, 000. 00
38 260301 CLASS 3 AGGREGATE BASE VB 190 120. 00 22, 800. 00
39 390155 ASPHALT CONCRETE ( TYPE A) TONN 2,700 140. 00 378, 000. 00
40 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 200 60. 00 12, 000. 00

AREA)
41 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 850 40. 00 34, 000. 00
42 (F) 510060 STRUCTURAL CONCRETE, RETAI NI NG WALL MB 450 800. 00 360, 000. 00
43 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 0.8 1, 500. 00 1, 200. 00
44 510526 M NOR CONCRETE ( BACKFI LL) VB 5.5 200. 00 1, 100. 00
45 (F) 511064 FRACTURED RI B TEXTURE MR 222 65. 00 14, 430. 00
46 (F) 520103 BAR RElI NFORCI NG STEEL ( RETAI NI NG WALL) KG 18, 065 3. 50 63, 227. 50
47 650067 300 MM REI NFORCED CONCRETE Pl PE M 24 325. 00 7, 800. 00
48 731501 M NOR CONCRETE ( CURB) VB 42 1, 000. 00 42, 000. 00
49 731502 M NOR CONCRETE (M SCELLANEOUS VB 0.2 6, 500. 00 1, 300. 00
CONSTRUCTI ON)

50 731517 M NOR CONCRETE ( GUTTER) M 300 60. 00 18, 000. 00
51 (F) 750001 M SCELLANEOUS | RON AND STEEL KG 222 18. 00 3, 996. 00
52 (S) 800385 CHAIN LI NK FENCE (TYPE CL-1.2) M 300 65. 00 19, 500. 00
53 (S) 802585 1.2 M CHAIN LI NK GATE (TYPE CL-1.8) EA 1 1, 000. 00 1, 000. 00
54 820107 DEL| NEATOR ( CLASS 1) EA 6 50. 00 300. 00
55 (S) 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) M 250 150. 00 37, 500. 00
56 (S) 839568 TERM NAL ANCHOR ASSEMBLY ( TYPE SFT) EA 1 2,000. 00 2, 000. 00
57 839704 CONCRETE BARRI ER ( TYPE 60D) M 260 200. 00 52, 000. 00
58 999990 MOBI LI ZATI ON LS LUMP SUM 300, 000. 00 300, 000. 00
A) 3,178, 390. 50

B) 29 DAYS X 1550

A+B) 3, 627, 890. 50



04- 246804 Bl D245

04- SM 35-R2 SUMMARY OF REMAI NI NG BI DDERS PAGE 10
02/ 08/ 06 02/ 09/ 06
| TEM SECOND THI RD FOURTH FI FTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT BI D AMOUNT

1 4, 500. 00 4500. 00 4, 500. 00 4500. 00 4,200. 00 4200. 00 6, 000. 00 6000. 00

2 40, 000. 00 40000. 00 10, 000. 00 10000. 00 15, 000. 00 15000. 00 140, 000. 00 140000. 00

3 3, 000. 00 12000. 00 2,500. 00 10000. 00 3, 000. 00 12000. 00 6, 000. 00 24000. 00

4 2.00 600. 00 10. 00 3000. 00 15. 00 4500. 00 60. 00 18000. 00

5 250. 00 750. 00 1, 000. 00 3000. 00 1, 000. 00 3000. 00 4, 500. 00 13500. 00

6 37, 000. 00 37000. 00 15, 000. 00 15000. 00 13, 000. 00 13000. 00 40, 000. 00 40000. 00

7 90, 000. 00 90000. 00 130, 000. 00 130000. 00 33, 000. 00 33000. 00 250, 000. 00 250000. 00

8 10, 000. 00 10000. 00 10, 000. 00 10000. 00 25, 000. 00 25000. 00 30, 000. 00 30000. 00

9 67. 00 26130. 00 125. 00 48750. 00 210. 00 81900. 00 150. 00 58500. 00
10 50. 00 31000. 00 20. 00 12400. 00 10. 50 6510. 00 7.00 4340. 00
11 100. 00 7000. 00 130. 00 9100. 00 450. 00 31500. 00 260. 00 18200. 00
12 70. 00 17500. 00 77.00 19250. 00 70. 00 17500. 00 80. 00 20000. 00
13 280. 00 1680. 00 500. 00 3000. 00 250. 00 1500. 00 500. 00 3000. 00
14 450. 00 1350. 00 700. 00 2100. 00 350. 00 1050. 00 1, 000. 00 3000. 00
15 50. 00 14500. 00 50. 00 14500. 00 60. 00 17400. 00 55. 00 15950. 00
16 3, 000. 00 900. 00 5, 000. 00 1500. 00 450. 00 135. 00 5, 000. 00 1500. 00
17 28, 500. 00 28500. 00 28, 500. 00 28500. 00 28, 500. 00 28500. 00 110, 000. 00 110000. 00
18 2,000. 00 32000. 00 1, 000. 00 16000. 00 1, 750. 00 28000. 00 1, 500. 00 24000. 00
19 160. 00 145600. 00 150. 00 136500. 00 250. 00 227500. 00 230. 00 209300. 00
20 290. 00 652500. 00 250. 00 562500. 00 280. 00 630000. 00 325. 00 731250. 00
21 300. 00 37500. 00 500. 00 62500. 00 300. 00 37500. 00 450. 00 56250. 00
22 10, 000. 00 10000. 00 10, 000. 00 10000. 00 10, 000. 00 10000. 00 15, 000. 00 15000. 00
23 520. 00 686400. 00 275. 00 363000. 00 280. 00 369600. 00 375. 00 495000. 00
24 545. 00 132980. 00 500. 00 122000. 00 300. 00 73200. 00 450. 00 109800. 00
25 140. 00 156800. 00 30. 00 33600. 00 106. 00 118720. 00 150. 00 168000. 00
26 175. 00 5600. 00 250. 00 8000. 00 415. 00 13280. 00 240. 00 7680. 00
27 60. 00 34800. 00 50. 00 29000. 00 160. 00 92800. 00 150. 00 87000. 00
28 5, 000. 00 5000. 00 10, 000. 00 10000. 00 8, 500. 00 8500. 00 10, 000. 00 10000. 00
29 8. 00 27200. 00 5.50 18700. 00 5. 00 17000. 00 6. 00 20400. 00
30 2.00 400. 00 6. 00 1200. 00 5.00 1000. 00 6. 00 1200. 00
31 12. 00 10440. 00 15. 00 13050. 00 13. 00 11310. 00 15. 00 13050. 00
32 700. 00 1750. 00 450. 00 1125. 00 400. 00 1000. 00 450. 00 1125. 00
33 250. 00 4000. 00 700. 00 11200. 00 822.00 13152. 00 700. 00 11200. 00
34 6. 00 258. 00 6. 00 258. 00 5.00 215. 00 6. 00 258. 00
35 100. 00 58000. 00 66. 00 38280. 00 60. 00 34800. 00 70. 00 40600. 00
36 3, 000. 00 3000. 00 40. 00 40. 00 36, 000. 00 36000. 00 40, 000. 00 40000. 00
37 26, 000. 00 26000. 00 172, 000. 00 172000. 00 120, 000. 00 120000. 00 170, 000. 00 170000. 00
38 440. 00 83600. 00 130. 00 24700. 00 550. 00 104500. 00 240. 00 45600. 00
39 190. 00 513000. 00 200. 00 540000. 00 290. 00 783000. 00 185. 00 499500. 00



04- 246804 Bl D245

04- SM 35- R2 SUMMARY OF REMAI NI NG BIDDERS PAGE 11
02/ 08/ 06 02/ 09/ 06
| TEM SECOND TH RD FOURTH FI FTH
Bl D AMOUNT Bl D AMOUNT Bl D AMOUNT Bl D AMOUNT
40 55. 00 11000. 00 60. 00 12000. 00 42.00 8400. 00 70. 00 14000. 00
41 39. 00 33150. 00 42.00 35700. 00 38. 50 32725. 00 50. 00 42500. 00
42 850. 00 382500. 00 1, 800. 00 810000. 00 1, 000. 00 450000. 00 900. 00 405000. 00
43 2, 000. 00 1600. 00 5, 000. 00 4000. 00 1, 500. 00 1200. 00 2, 500. 00 2000. 00
44 200. 00 1100. 00 200. 00 1100. 00 160. 00 880. 00 500. 00 2750. 00
45 250. 00 55500. 00 205. 00 45510. 00 245. 00 54390. 00 280. 00 62160. 00
46 3.00 54195. 00 5. 00 90325. 00 3. 00 54195. 00 5. 00 90325. 00
47 300. 00 7200. 00 250. 00 6000. 00 620. 00 14880. 00 400. 00 9600. 00
48 650. 00 27300. 00 650. 00 27300. 00 600. 00 25200. 00 800. 00 33600. 00
49 6, 000. 00 1200. 00 10, 000. 00 2000. 00 500. 00 100. 00 4, 000. 00 800. 00
50 85. 00 25500. 00 100. 00 30000. 00 21. 00 6300. 00 165. 00 49500. 00
51 7.00 1554. 00 5. 00 1110. 00 5.00 1110. 00 15. 00 3330. 00
52 105. 00 31500. 00 115. 00 34500. 00 55. 00 16500. 00 115. 00 34500. 00
53 2, 600. 00 2600. 00 2, 800. 00 2800. 00 1, 500. 00 1500. 00 3, 000. 00 3000. 00
54 100. 00 600. 00 500. 00 3000. 00 25. 00 150. 00 200. 00 1200. 00
55 145. 00 36250. 00 160. 00 40000. 00 145. 00 36250. 00 160. 00 40000. 00
56 1, 600. 00 1600. 00 1, 800. 00 1800. 00 1, 620. 00 1620. 00 2,000. 00 2000. 00
57 370. 00 96200. 00 400. 00 104000. 00 370. 00 96200. 00 400. 00 104000. 00
58 394, 000. 00 394000. 00 170, 000. 00 170000. 00 400, 000. 00 400000. 00 150, 000. 00 150000. 00
ToT A 4,114, 787.00 A) 3,919, 398. 00 A 4,228, 372. 00 A) 4,562, 468. 00
B) 130 DAYS X 1550 B) 290 DAYS X 1550 B) 200 DAYS X 1550 B) 290 DAYS X 1550
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04- 246804
04- SM 35-R2
02/ 08/ 06

17000.
475626.
50000.
93600.
18600.
28700.
17500.
1680.
1350.
18850.
330.
28500.
32000.
403130.
585000.
35000.
10000.
254760.
51240.
235200.
6400.
92800.
8500.
17000.
1000.
11310.
1000.
9920.
215.
34800.
36000.
120000.
122550.
945000.

SUMMARY

OF

REMA/

N |

N G

B I

DDERS

Bl D245
PAGE 12
02/ 09/ 06



| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58

TOT

04- 246804

04- SM 35-R2 SUMMARY
02/ 08/ 06
SI XTH

Bl D AMOUNT
100. 00 20000. 00
39. 00 33150. 00
935. 00 420750. 00
7, 100. 00 5680. 00
760. 00 4180. 00
245. 00 54390. 00
3.90 70453. 50
350. 00 8400. 00
2, 000. 00 84000. 00
17,275. 00 3455. 00
230. 00 69000. 00
5.41 1201. 02
55. 00 16500. 00
1, 500. 00 1500. 00
45. 00 270. 00
145. 00 36250. 00
1, 600. 00 1600. 00
370. 00 96200. 00
532, 000. 00 532000. 00
A) 5, 324, 265. 52

B) 200 DAYS X 1550

A+B) 5, 634, 265. 52

OF

REMA/

N

N G

B

DDERS

Bl D245
PAGE 13
02/ 09/ 06



